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Engineering and Construction 
 
 
 

Short Contract 
 
 
 
 

A contract between   

 
 

and Robertson (Fill in the name of Division) 

 
 

for   

 
 
 

Contract Forms 
 

Contract Data 
 

The Contractor’s Offer and Client’s Acceptance 
 

Price List 
 

Scope 
 

Site Information 
 

Notes about the contract are printed in boxes like this  

one. They are not part of the contract. 
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Contract Data 
 

The Client’s Contract Data 
 

 
 

The Client is 
 

Name   
  

Address for communications   

 

Address for electronic 
communications 

  

 
 

The works are   
 

The site is   
 

The starting date is   
 

The completion date is   
 

The delay damages are   per day 

 
 
 

The period for reply is 2 weeks 

 

The defects date is   weeks after Completion 

 

The defect correction period is 24 hours for “Emergency Defects”, 7 days 
for “Serious Defects and 4 weeks for 
“Routine Defects” 

weeks 

 

The assessment day is the   of each month 

 

The retention is 0 % 

 
The United Kingdom Housing Grants, Construction and Regeneration Act (1996) does/does not apply? 

(delete as applicable) 
 

The Adjudicator is 
 

Name   
 

Address for communications   

 

Address for electronic 
communications 
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Contract Data 
 

The Client’s Contract Data 
 
 
 

The interest rate on late payment is 4 % per complete week of delay. 

 
Insert a rate only if a rate less than 0.5% per week of delay has been agreed. 

 
 

For any one event, the liability  

of the Contractor to the Client  

for loss of or damage to the  

Client’s property is limited to   
 

The Client provides this 
insurance 

  

 

Only enter details here if the Client is to provide insurance. 

 

The minimum amount of  

cover for the third insurance  

stated in the Insurance Table is,  

for any one event £10,000,000 

 

The minimum amount of  

cover for the fourth insurance  

stated in the Insurance Table   

is, for any one event £10,000,000 
 
 

The Adjudicator nominating  

body is Royal Institute of Chartered Surveyors 
 

The tribunal is Court of Scotland 
 

 

If the tribunal is arbitration, the  

arbitration procedure is   
 
 

The conditions of contract are the NEC4 Engineering and Construction Short Contract June 2017 and the 

following additional conditions 
 

Only enter details here if additional conditions are required. 
 

1 General 

11.2 (1) After Works Information insert: ‘including the execution of any collateral warranties 
stated in the Works Information and’.  

11.2 (15) Insert a new definition: 

‘Framework Agreement’ is the framework agreement between PLACES FOR 
PEOPLE GROUP LIMITED and the Contractor dated 4th April 2022  

11.2 (16)  Insert a new definition:  
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 Pool Re Arrangement – Terrorism Insurance purchased through Pool 
Reinsurance Company Limited as expressed in the ABI standard wording 

11.2 (17)              Insert a new definition: 

 
                The Price for Work Done to Date is the total of the Prices for  

• the percentage of the work which the Contractor has completed in the 
activity schedule Completed work is work without Defects which would 
either delay or be covered by immediately following work 

11.2(18)  Fire Safety Strategy means the specifications and drawings setting out the   
detailed design for the works and specifying all systems, methods, 
products and materials to be used in the construction and delivery of the 
external walls of the works including for the avoidance of doubt the 
insulation materials, cladding materials, methods of fixing cavity barriers 
and other fire protection measures as comprised in the documents which 
the Contract Data states it is in.” 

11.2 (19)           Insert a new clause:                      

“Specified Perils” are fire, lighting, explosion, storm, flood, escape of water 
from any tank, apparatus or pipe, earthquake, aircraft, and any other aerial 
devices or articles dropped there from, riot and civil commotion, but 
excluding any such event stated as an Employer’s risk.  

11.2 (20)            Insert a new clause: 

“Unfixed Materials” means goods and/or materials which are delivered and   
physically present on Site but not yet incorporated into the Works 

11.2(20)  Public Health Emergency such as the occurrence of a "public health emergency", such 
as coronavirus disease (COVID-19), or any other disease variant caused by the severe 
acute                    respiratory syndrome coronavirus 2 (SARS-CoV-2) virus 

11.2(21)  Russian Federation’s attack on Ukraine and other wars in violation of international 
law 

11.2(22)  "Implications of the constraints upon the availability of KEY Equipment and/or Plant 
and Materials to be provided by the Contractor 

 

1 Providing the Works 

20.3 Insert new clause 20.3 

20.3.1 Notwithstanding any contrary provision in the Contract or any documents 
forming part of the Contract it is hereby expressly agreed and 
acknowledged that: - 

a) no fitness for purpose warranty is either given or implied, whether 
under statute or otherwise, in relation to the works to be delivered 
under this Contract and/or method, system, design, products and 
materials provided by the Contractor, and 
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b) the Contractor in designing the Works shall exercise reasonable skill 
and care and shall have the like liability to the Client, whether under 
statute, this contract or otherwise, as would an architect or, as the case 
may be, any other appropriate professional designer holding himself 
out as competent to take on such work for such design and material 
selection who, acting independently under a separate contract with the 
Client, has supplied such design for or in connection with the works to 
be carried out by a building contractor who is not the supplier of the 
design.’ 

5      Payment 

50.3               At the end of the first bullet point, insert “plus amounts in respect of unfixed 
materials on site,” 

6  Compensation Events1 

60.1 (13)               Insert a new clause: 

a) Any event listed in Clause 60.1 which is consequent upon or 
necessitated by omission, default, breach of contract or breach of 
statutory duty of the Contractor, his servants or agents or any 
Subcontractor or supplier or their respective servants or agents 
(“Contractor Act”) shall be a compensation event only if the 
Contractor Act arises as a result of one or more Specified Perils which 
are covered by the insurance provided by the Contractor in respect of 
loss of or damage to the works, Plant and Material and loss of or 
damage to Equipment; 

60.1 (14)               Insert a new clause: 

Public Health Emergency such as the occurrence of a "public health 
emergency", such as coronavirus disease (COVID-19), or any other disease 
variant caused by the severe acute respiratory syndrome coronavirus 2 
(SARS-CoV-2) virus and/or any the implementation of public health measures 
in connection with the outbreak, directly affecting the execution of the 
Works,  including but not limited to: 

• shortages of labour or supervision as a result of preventative 
measures to alleviate the outbreak spreading and/or due to 
infection, or potential infection, and the resulting quarantine, or self-
isolation or similar, required; or 

• shortages of plant or materials due to delays in their manufacture, 
importation or transportation; or 

• site closure, or restricted access or amended working methods as a 
result of measures to contain the outbreak; or 

• the exercise by the Scottish or United Kingdom Government of any 
statutory power. 

shall be a Compensation Event and the total of the Prices and    

 
1 Additional compensation events may be agreed between the parties 
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completion date shall be subject to adjustment. 

  

60.1 (15)                  Insert a new Clause: 

"Constraints upon the availability of Equipment and/or Plant and Materials 
to be provided by the Contractor which the Contractor has taken all 
reasonable steps to avoid or mitigate and which prevents the Contractor 
taking delivery of the forementioned” 

60.1(16)                Insert a new Clause: 

“Implications of the Russian Federation’s attack on Ukraine and other wars 
in violation of international     law including but not limited to the 
availability of Equipment  and/or Plant and Equipment. 

60.1.(17)    Insert a new Clause 

Inflation caused by current market conditions and availability of Equipment  
and/or Plant and Materials. 

 

8  Indemnity, insurance and liability 

83.3 Add to the Insurance Table – after ‘loss of or damage to the works’ insert:- 

 ‘save as caused by 

• Terrorism to the extent not insured under the Pool Re Arrangement 

• Pressure waves caused by aircraft or other aerial devices travelling at sonic or 
supersonic speeds’. 

(Z clause 82.1 (i.e. the above insertions only) may be deleted at the Employer’s sole 
discretion). 

Insert the following new section: 
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Contract Data 
 

The Contractor’s Contract Data 
 

 
 

The Contractor is 
 

Name   
  

Address for communications   

 

Address for electronic 
communications 

  

 
 

The fee percentage is 2.84 % 

 
 

The people rates are 
 

category of person unit rate 
 

      
 

      
 

      
 

      
 

      
 

 

The published list of Equipment is   
 

The percentage for adjustment for Equipment is  % (state plus 

   or minus) 
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The Contractor’s Offer and 
Client’s Acceptance 

 
 
 
 

The Contractor offers to Provide the Works in accordance with these conditions of contract for an 

amount to be determined in accordance with these conditions of contract. 
 

 
 

The offered total of the Prices is   

 

Enter the total of the Prices from the Price List. 

 
 
 
 

Signed on behalf of the Contractor 
 

Name   
 

Position   
 

Signature   

 

Date   
 

 
 

The Client accepts the Contractor’s Offer to Provide the Works 
 

Signed on behalf of the Client 
 

Name   
 

Position   
 

Signature   

 

Date   
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Price List 
 
 
 

Entries in the first four columns in this Price List are made either by the Client or the tenderer. 

 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work 

in the item changes, the tenderer enters the amount in the Price column only; the Unit, Quantity 

and Rate columns being left blank. 

 
If the Contractor is to be paid an amount for the item of work which is the rate for the work 
multiplied by the quantity completed, the tenderer enters the rate which is then multiplied by the 
expected quantity to produce the Price, which is also entered. 

 

ITEM NUMBER DESCRIPTION UNIT QUANTITY RATE PRICE 

            

            

            

            

            

            

            

            

            

            

            

            

            

            

 

The total of the Prices 
  

 
 

The method and rules used to compile the Price List are 
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Scope 
 
 
 
 
 

The Scope should be a complete and precise statement of the Client’s requirements. If it is 

incomplete or imprecise there is a risk that the Contractor will interpret it differently from the 

Client’s intention. 
 

Information provided by the Contractor should be listed in the Scope only if the Client is satisfied 
that it is required, is part of a complete statement of the Client’s requirements and is consistent 
with the other parts of the Scope. 

 
 

1 Description of the works 
 

Give a detailed description of what the Contractor is required to do and of any work the 

Contractor is to design. 

 

  

 
 

2 Drawings 
 

List the drawings that apply to the contract. 

 
 

DRAWING NUMBER REVISION TITLE 
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Scope 
 
 
 
 

3 Specifications 
 

List the specifications which apply to the contract. 

 
 

TITLE DATE OR REVISION TICK IF PUBLICLY AVAILABLE 

      

      

      

      

      

 
 

4 Constraints on how the Contractor Provides the Works 
 

State any constraints on the sequence and timing of work and on the methods and conduct of 

work including the requirements for any work by the Client. 
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Scope 
 
 
 
 
 

5 Requirements for the programme 
 

State whether a programme is required and, if it is, state what form it is to be in, what 

information is to be shown on it, when it is to be submitted and when it is to be updated. 

 
State what the use of the works is intended to be at their Completion as defined in clause 

11.2(1). 

 

 
  

 

6 Services and other things provided by the Client 
 

Describe what the Client will provide, such as services (including water and electricity) and ‘‘free 

issue’’ Plant and Materials and equipment. 

 
 

ITEM 
DATE BY WHICH IT 
WILL BE PROVIDED 
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Site Information 
 
 
 
 
 
 

Give information about the site such as the ground conditions and any other information which 

is likely to affect the Contractor’s work such as the position of adjacent structures. 
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Kevin Stewart 

Framework Manager 

M 07447 849 470 

E k.stewart@robertson.co.uk 

Robertson House 

Castle Business Park, Stirling, FK9 4TZ 

Procurement Hub 

Part of Places for People 

Group Support Centre, 4 The Pavilions, 

Preston, PR2 2YB 

mailto:k.stewart@robertson.co.uk
http://www.procurementhub.co.uk/

