Major Projects Framework 2

NEC4 Option A Construction DA





Introduction

NEC Engineering and Construction Contract - Options A

This Delivery Agreement incorporates the NEC 4th edition engineering and construction contract June 2017 (the **NEC ECC**), including the additional public sector Z Clauses published by NEC to comply with the requirements of The Public Contracts Regulations.

Any subsequent amendments to the NEC ECC shall apply to this Model Delivery Agreement, if agreed in writing by Places for People and the Contractor, but shall only be incorporated into Delivery Agreements executed after such amendments are published and their inclusion has been agreed accordingly with Places for People.

The following rules apply to the incorporation of clauses into a Delivery Agreement:

- a) The contract clauses are varied by the incorporation of option clauses, a Z clause or as otherwise agreed in writing by the *Employer* and Places for People;
- b) The option clauses defined as '**Shall apply'** in the table below will be incorporated unless otherwise agreed by the *Employer* and Places for People;
- c) The option clauses defined as 'May apply' in the table below, may apply following agreement between the Employer and Contractor
- d) The Z clauses set out in the Delivery Agreement shall be incorporated unless otherwise agreed in writing by the Employer and Places for People.
- e) The *Employer* and *Contractor* shall indicate within the Delivery Agreement whether the clauses below shown in italics are to be incorporated.
- f) For the avoidance of doubt, Employers not wishing to use clauses specified as 'may apply', should 'strike-through' the clause reference in Contract Data Part 1, when completing Delivery Agreements.

MAIN OPTION CLAUSES

Option A: Priced contract with activity schedule

SECONDARY OPTION CLAUSES AND ADDITIONAL OPTIONS

OPTION NUMBER	OPTION TITLE	APPLICABLE?	
Secondary Options			
W2	Dispute resolution procedure		
X2	Changes in the law		
X7	Delay damages	Shall apply	
X15	Limitation of the Contractor's liability for his design to reasonable skill and care		
X18	Limitation of Liability		
X20	Key Performance Indicators	May apply	
X1	Price Adjustments for inflation	May apply	
X5	Sectional Completion		
X8	Undertaking to the Client or others		
X13	Performance bond		
X14	Advanced payment to the Contractor		
X17	Low Performance Damages		
Option Y			
Y(UK)1	Project Bank Accounts	May apply	
Y(UK)2	The Housing Grants, Construction and Regeneration Act 1996	Shall apply	
Y(UK)3	Contract (Third Party(Scotland)) Act 2017		

Construction Delivery Agreement

THIS AGREEMENT is made

BETWEEN:

(1) [insert Employer details] (the 'Employer')

AND

(2) Robertson[Fill in Division] of [] (the 'Contractor')

for the works [insert headline description of the Works]

Whereas:

This Delivery Agreement is made pursuant to the Framework Agreement dated 4th April 2022 made between **PLACES FOR PEOPLE GROUP LIMITED** and the Contractor (the 'Framework Agreement') and incorporates those provisions of the Framework Agreement.

IT IS AGREED as follows:-

1. The Contractor's obligations

The *Contractor* provides the *works* and complies with its obligations in accordance with the conditions of contract set out in the Contract Data herein.

2. The *Employer's* obligations

The *Employer* pays the amount of money and complies with its obligations in accordance with the conditions of contract set out in the Contract Data herein.

-3. The documents forming part of this agreement are:	
The Model Delivery Agreement	
The Contractor's []	
	ing and construction contract June 2017 (the NEC ECC), including the comply with the requirements of The Public Contracts Regulations 2015
The Contract Data part one (and any appendices of sch	nedules referred to therein)
The Contract Data part two (and any appendices or sci	hedules referred to therein)
The Works Information	
The Activity Schedule	
The Site Information	
Schedule and Site Information] are signed as follows:	ge, [Contract Data Parts One and Two, the Works Information, Activity
SUBSCRIBED for and on behalf of [] at	
on by	
Print Full Name before this witness	Director
Print Full Name	Witness
Address	
SUBSCRIBED for and on behalf of [Robertson (Fill in the at on by	e name of Division)]
Print Full Name before this witness	Authorised Signatory
Print Full Name Address	Witness

Contract Data

¹ Clause 3 (or part thereof) should be on same page as the first signing block in order that the document is signed in accordance with Scots law)

PART ONE -

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

l General			
	lving and avoiding dis	es, the clauses for main Option A, the sputes and secondary Options of the I 2017	NEC4
Option for resolving and	d avoiding disputes		
Secondary Options			
The works are			
The Client is			
Name			
Address for commu	nications		
Address for electron	nic communications		
The Project Manager is			
Name			
Address for commu	nications		
Address for electron	nic communications		
The Supervisor is			
Name			
Address for commu	nications		
Address for electror	nic communications		

	The Scope is in				
	The Site Information is in				
	The boundaries of the site are				
	The language of the contract is		English		
	The law of the contract is the la	w of	Scotland		
	The period for reply is		14 days		except that
	The period for reply forThe period for reply for				is
	The following matters will be included in the following matter will be included in the following ma				
2 The <i>Contractor's</i> mai					
f the <i>Client</i> has identified work which is set to meet a stated <i>condition</i> by a	The key dates and conditions to	be met are			
rey date	condition to be met			key date	
	(1) (2)				
	(3)				
3 Time					
	The starting date is				

part of the Site date (1) (2)(3)The Contractor submits revised programmes at intervals no longer than If the Client has decided The completion date for the whole of the works is The completion date for the whole of the works Taking over the works The Client is/is not willing to take over the works before before the Completion the Completion Date (Delete as applicable) Date The period after the Contract Date within which the If no programme is Contractor is to submit a first programme for acceptance is identified in part two of the Contract Data 4 Quality management The period after the Contract Date within which the Contractor is to submit a quality policy statement and quality plan is 52 weeks after the The period between Completion of the whole of the Completion of the whole of works and the defects date is the works. The defect correction period is 4 weeks except that The defect correction period for Serious 7 days The defect correction period for Emergency 24 hours is 5 Payment GBP (£) The currency of the contract is the The assessment interval is 4 The interest rate is % per annum (not less than 2) above the base rate of the Bank of England bank If the period in which The period within which payments are made is 14 days payments are made is not three weeks and Y(UK)2 is not used

The access dates are

6 Compensation events

	The place where weather is to be recorded is		
	The weather measurements to be recorded for each calendar month are		
	the cumulative rainfall (mm)		
	 the number of days with rainfall more than 5 mm 		
	the number of days with minimum air temperature less than 0 degrees Celsius		
	the number of days with snow lying at hours GMT		
	and these measurements:		
	The weather measurements are supplied by		
	The weather data are the records of past weather in	measurements for each calendar month	
	which were recorded at		
	and which are available from		
Where no recorded data	Assumed values for the ten year weather return we	eather data for each weather	
are available	measurement for each calendar month are	durier data for each weather	
	The value engineering percentage is 50%, unless a which case it is	another percentage is stated here, in %	
If there are additional compensation events	These are additional compensation events		
	Inflation due to current market conditions (to basis)	be reviewed on a Contract-by-Contract	

8 Liabilities and insurance

f there are additional	These are additional <i>Client's</i> liabilities				
Client's liabilities	Any change to the Fire Safety Strategy after the Contract Date required of any direction, interpretation or requirement of any statutory body or a third party, including but not limited to any local authority building contrapproved inspector and which affects the execution of the works shall lirisk.	elevant ol or			
	(2)				
	The minimum amount of cover for insurance against loss of or damage to properthe works, Plant and Materials and Equipment) and liability for bodily injury to on a person (not an employee of the Contractor) arising from or in connection with Contractor Providing the Works for any one event is	r death of			
	Ten Million Poun (£10,000,000)	ds			
	The minimum amount of cover for insurance against death of or bodily injury to employees of the <i>Contractor</i> arising out of and in the course of their employment in connection with the contract for any one event is				
	Ten Million Poun (£10,000,000)	ds			
If the <i>Client</i> is to provide Plant and Materials	The insurance against loss of or damage to the <i>works</i> , Plant and Materials is t cover for Plant and Materials provided by the <i>Client</i> for an amount of	o include			
If the <i>Client</i> is to provide any of the insurances	The <i>Client</i> provides these insurances from the Insurance Table				
stated in the Insurance Table	(1) Insurance against				
	Minimum amount of cover is				
	The deductibles are				
	(2) Insurance against				
	Minimum amount of cover is				
	The deductibles are				
	(3) Insurance against				
	Minimum amount of cover is				
	The deductibles are				
If additional insurances are to be provided	The <i>Client</i> provides these additional insurances				
to be provided	(1) Insurance against				
	Minimum amount of cover is				
	The deductibles are				
	(2) Insurance against				
	Minimum amount of cover is				

The deductibles are

	(3) insurance against		
	Minimum amount of cover is		
	The deductibles are		
	The Contractor provides these ac	dditional insur	rances
	(1) Insurance against		
	Minimum amount of cover is		
	The deductibles are		
	(2) Insurance against		
	Minimum amount of cover is		
	The deductibles are		
	(3) Insurance against		
	Minimum amount of cover is		
	The deductibles are		
Resolving and avoid	ing disputes		
rtooorving and avoid			
	The <i>tribunal</i> is		
	L		
If the <i>tribunal</i> is arbitration	The arbitration procedure is		
	The place where arbitration is to be held is		
	The person or organisation who cannot agree a choice or if the an selects an arbitrator is		
If Option W1 or W2 is used	The Senior Representatives of the	ne <i>Client</i> are	
	Name (1)		
	Address for communications	3	
	Address for electronic comm	nunications	
	Name (2)		
	Address for communications	3	
	Address for electronic comm	nunications	

	The <i>Adjudicator</i> is			
	Name			
	Address for communications	s		
		L		
	Address for electronic comm	nunications		
	The Adjudicator nominating boo	dy is		
f Option W3 is used	The number of members of the Di	spute Avoidar	nce Board is one	e/three (Delete as applicable)
If Option W3 is used and the number of members of	The Client's nomination for the	Dispute Avoid	lance Board is	
the Dispute Avoidance Board is three	Name			
	Address for electronic com	munications		
	The Dispute Avoidance Board volume than	risit the Site at	t intervals no	months
	The Dispute Avoidance Board I	nominating		
	body is			
X1: Price adjustment	for inflation			
f Option X1 is used	The proportions used to calculate	the Price Adj	ustment Factor	are
	0.	linked to	the index for	
	0.			
	0.			
	0.			
	0.			
	0.			
	0.	non-adj	ustable	
	1.00	<i>`</i>		
	1.00	_		
	The base date for indices is			
	These indices are			
	on (da	ate)		
X5: Sectional Comple	etion			
f Option X5 is used	The completion date for each se	ection of the w	orks is	
Option No is used		description		completion date
	(1)			
		i .	1	i J

	(2)(3)(4)		
X7: Delay damages			
If Option X7 is used without Option X5	Delay damages for Completion are	n of the whole of the works	per day
If Option X7 is used with Option X5	Delay damages for each section	on of the works are	
	section	description	amount per day
	(1)		
	(2)		
	(3)		
	(4)		
	The delay damages for the rer	mainder of the works are	

X8: Undertakings to t	ne Client or Others
If Option X8 is used	The undertakings
	to Others are
	provided to
	The Subcontractor undertaking to Others are
	works provided to
	The Subcontractor undertaking to the Client are
	works
X10: Information mod	elling
If Option X10 is used	
If no information execution	The period after the Contract Date within which the Contractor is to submit a first
plan is identified in part two	Information Execution Plan for acceptance is
of the Contract Data	·
	The minimum amount of insurance cover for claims made against the Contractor arising
	out of its failure to use the skill and care normally used by professionals providing
	Information similar to the Project Information is, in respect
	of each claim
	The period following Completion of the whole of the works or earlier termination for which
	the Contractor maintains insurance for claims made against it arising out of its failure to
	use the skill and care is
X12: Multiparty collab	poration (not used with Option X20)
If Option X12 is used	The Promoter is

	The Schedule of Partners is in	
	The Promoter's objective is	
	The Partnering Information is in	
X13: Performance bon	d	
If Option X13 is used	The amount of the performance bond is	
X14: Advanced payme	ent to the <i>Contractor</i>	
If Option X14 is used	The amount of the advanced payment is	
	The period after the Contract Date from which the	
	Contractor repays the instalments in assessments is	
	The instalments are	
	(either an amount or a percentage of the payment otherwise	due)
		•
Advanced payment bond	An advanced payment bond is/is not required (Delete as ap	nnlicable)
Advanced payment bond	An advanced payment bond <u>is/is not</u> required (Delete as ap	γριισαυίση

X15: The Contractor's	design		
If Option X15 is used	The <i>period for retention</i> following Completion of the whole of the <i>works</i> or earlier termination is		
	The minimum amount of insurance cover for claims made against the <i>Contractor</i> arising out of its failure to use the skill and care normally used by professionals designing works similar to the <i>works</i> is, in respect of each claim		
	The period following Completion of the whole of the works or earlier termination for which the Contractor maintains insurance for claims made against it arising out of its failure to use the skill and care is		
X17: Low performance	e damages		
If Option X17 is used	The amounts for low performance damages are		
·	amount performance level		
	for		
	for		
	for		
	for		
X18: Limitation of liabi	ility		
If Option X18 is used	The Contractor's liability to the Client for indirect or consequential loss is limited to		
	For any one event, the <i>Contractor's</i> liability to the <i>Client</i> for loss of or damage to the <i>Client's</i> property is limited to		
	The Contractor's liability for Defects due to its design which are not listed on the Defects Certificate is limited to		
	The Contractor's total liability to the Client for all matters arising under or in connection with the contract, other than excluded matters, is limited to		
	The end of liability date is years after the Completion of the whole of the works		

X20: Key Performance	e Indicators (not us	sed with Option X12)
If Option X20 is used	The incentive schedu	ule for Key Performance Indicators is in
	A report of performar Indicator is provided	at intervals of months
Y(UK)1: Project Bank	Account	
Charges made and interest paid by the project bank	The Contractor is/is no project bank (Delete as	ot to pay any charges made and to be paid any interest paid by the s applicable)
Y(UK)2: The Housing	Grants, Constructi	ion and Regeneration Act 1996
If Option Y(UK)2 is used and the final date for payment is not fourteen days after the date on which payment becomes due	d The period for payme	ent is 14 days after the date on which payment becomes due
Y(UK)3: The Contract	s (Rights of Third I	Parties) Act 1999
If Option Y(UK)3 is used	term	beneficiary
If Y(UK)3 is used with Y(UK)1 the following entry	term	beneficiary
is added to the table for Y(UK)3	The provisions of Options Y(UK)1	Named Suppliers
Z: Additional conditio	ns of contract	
If Option Z is used The additional conditions of contract are		ons of contract are
	11.2(31)	Insert new definition:
	44.2 (22)	"'Fire Safety Strategy' means the specifications and drawings setting out the detailed design for the works and specifying all systems, methods, products and materials to be used in the construction and delivery of the external walls of the works including for the avoidance of doubt the insulation materials, cladding materials, methods of fixing cavity barriers and other fire protection measures as comprised in the documents which the Contract Data states it is in."
	11.2 (29)	Delete and replace with:

The Price for Work Done to Date is the total of the Prices for

 the percentage of the work which the Contractor has completed in the activity schedule Completed work is work without Defects which would either delay or be covered by immediately following work

11.2 (34) Insert a new definition:

'Framework Agreement' is the framework agreement between **PLACES FOR PEOPLE GROUP LIMITED** and the *Contractor* dated 4th April 2022

11.2 (36) Insert a new definition:

Pool Re Arrangement – Terrorism Insurance purchased through Pool Reinsurance Company Limited as expressed in the ABI standard wording.

11.2 (30) Amend as follows:

After "lump sum prices for each of the activities on the Activity Schedule" insert "and the amounts for any Provisional Sums included on the Activity Schedule"

11.2(41) Insert a new definition

'Provisional Sum' means a sum designated as such and included in the contract as either:

- 1) a specific contingency which may be wholly or partially used or exceeded or not used on the instruction of the Project Manager or,
- 2) an allowance for defined work included in the contract to be wholly or partially used or exceeded or not used on the instruction of the Project Manager.

The description of the Provisional Sum shall identify which of the above categories it constitutes. An instruction by the Project Manager to implement or omit work included in a Provisional Sum shall constitute a compensation event.

Quotations for work included as Provisional Sum are in accordance with the procedures for compensation events in the conditions of contract and the procedures in the Works Information."

All provisional sums currently stated within this Contract are Defined Provisional Sums.

11.2 (42) Insert a new clause:

"Specified Perils" are fire, lighting, explosion, storm, flood, escape of water from any tank, apparatus or pipe,

earthquake, aircraft, and any other aerial devices or articles dropped there from, riot and civil commotion, but excluding any such event stated as an Employer's risk. 11.2(43) Public Health Emergency such as the occurrence of a "public health" emergency", such as coronavirus disease (COVID-19), or any other disease variant caused by the severe acute respiratory syndrome coronavirus 2 (SARS-CoV-2) virus 11.2(44) Russian Federation's attack on Ukraine and other wars in violation of international law 11.2(45) "Implications of the constraints upon the availability of KEY Equipment and/or Plant and Materials to be provided by the Contractor 2 The Contractor's main responsibilities 20.6 Insert a new clause 20.6: 'In executing this contract, the Contractor accepts that all obligations and duties owed by it, acting as: the 'Consultant' in the provision of the Services under a preceding design Delivery Agreement; and/or the 'Contractor' in the provision of the Works under a preceding enabling works Delivery Agreement, are deemed to be obligations and duties owed by the Contractor under this contract. All and any of the *Contractor's* duties and obligations under such previous Delivery Agreements shall determine and cease to have any effect. Any payments made by an 'Employer' under such previous Delivery Agreements shall be treated as payments on account, pursuant to this contract.' 21.4 Insert new clause 21.4 'Notwithstanding any contrary provision in the Contract or any documents forming part of the Contract it is hereby expressly agreed and acknowledged that: a) no fitness for purpose warranty is either given or implied, whether under statute or otherwise, in relation to the works to be delivered under this Contract and/or method, system, design, products and materials provided by the Contractor, and b) the Contractor in designing the Works shall exercise reasonable skill and care and shall have the like liability to the Employer, whether under statute, this contract or otherwise, as would an architect or, as the case may be, any other appropriate professional designer holding

himself out as competent to take on such work for such

design and material selection who, acting independently under a separate contract with the Employer, has supplied such design for or in connection with the works to be carried out by a building contractor who is not the supplier of the design.'

5 Payment

50.3 At the end of the first bullet point, insert "plus amounts in respect of unfixed materials on site"

6 Compensation event

60.1 (22) add the following:

"An instruction by the Project Manager to implement or omit work included in a Provisional Sum or Defined Provisional Sum."

60.1 (23) Insert a new clause:

a) Any event listed in Clause 60.1 which is consequent upon or necessitated by omission, default, breach of contract or breach of statutory duty of the *Contractor*, his servants or agents or any Subcontractor or supplier or their respective servants or agents ("Contractor Act") shall be a compensation event only if the Contractor Act arises as a result of one or more Specified Perils which are covered by the insurance provided by the *Contractor* in respect of loss of or damage to the works, Plant and Material and loss of or damage to Equipment;

60.1 (24) Insert a new clause:

Public Health Emergency such as the occurrence of a "public health emergency", such as coronavirus disease (COVID-19), or any other disease variant caused by the severe acute respiratory syndrome coronavirus 2 (SARS-CoV-2) virus and/or any the implementation of public health measures in connection with the outbreak, directly affecting the execution of the Works, including but not limited to:

- shortages of labour or supervision as a result of preventative measures to alleviate the outbreak spreading and/or due to infection, or potential infection, and the resulting quarantine, or self-isolation or similar, required; or
- shortages of plant or materials due to delays in their manufacture, importation or transportation; or

- site closure, or restricted access or amended working methods as a result of measures to contain the outbreak; or
- the exercise by the Scottish or United Kingdom Government of any statutory power.

shall be a Compensation Event and the total of the Prices and completion date shall be subject to adjustment.

The parties agree that for compensation events arising under clause60.1(4) where the reason for the instruction is the resurgence of COVID-19 and/or emergence of another similar virus and/or notifiable disease resulting in the implementation of new or further public health measures in connection therewith; and/or, compensation events arising under 60.1(22), any change to the Prices is assessed.

60.1 (26) Insert a new Clause:

"Constraints upon the availability of Equipment and/or Plant and Materials to be provided by the *Contractor* which the *Contractor* has taken all reasonable steps to avoid or mitigate.

60.1(27) Insert a new Clause:

"Implications of the Russian Federation's attack on Ukraine and other wars in violation of international law including but not limited to the availability of Equipment and/or Plant and Equipment.

Add the following after the second paragraph:

Delete the full stop after "the resulting Fee" and replace it with a semi colon

Insert the following immediately before the last sentence:,

"except that for a compensation event to implement or omit work included in a Provisional Sum, the amount included in the Provisional Sum for the work is deducted from the total of the Prices and the Prices are then changed by the effect upon

- the actual Defined Cost of the work already done
- the forecast Defined Cost of the work not yet done and
- the resulting Fee

to implement or omit as relevant the work included in the Provisional Sum."

SHORTER SCHEDULE OF COST COMPONENTS

- Add at the end of clause 11 '(but excluding any sums necessary to top up a pension fund)'.
- Delete Clause 41 from 'to cover the cost of' replace with:

Payments for the provision of

- catering. Includes tea, coffee, water, biscuits, sandwiches and other drinks for Employer/ contractor meetings. Includes microwave, kettle, cutlery, refrigerator and other domestic appliances.
- medical facilities and first aid. Includes for compliance with all H&S requirements, (for example medical first aid box and eye wash).
- recreation.
- sanitation. Includes for compliance with all H&S
 requirements, all cleaning equipment, materials
 and consumables (brushes, mops, disinfectant, toilet
 rolls, tea towels, soap, hand wash, refuse sacks, dusters
 bleach), servicing chemical toilets if provided.
- security. Includes the following to the site compound only: fencing/hoardings, gates, floodlights, cabin alarms.
- copying.
- telephone, telex, fax, radio and cabin/compound CCTV. Includes for telephone, fax and ISDN/ broadband lines and line rental to the temporary site establishment and any mobile phones. CCTV to the site compound shall be at the Contractor's discretion (no adjustment shall be made to the Contractor's Fee if CCTV is not provided).
- surveying and setting out. Includes for a site level and staff for cross check of setting out, weather surveys to determine weather measurements in accordance with

the NEC contract, digital camera for use on site.

- computing. Includes for any contractors computer hardware and software, laptops, printers and all computer infrastructure and networking costs.
- hand tools not powered by compressed air. Includes any tools hired, bought or brought by the Contractor for the purposes of setting up the temporary site establishment.

Add the following new Shorter Schedule of Cost Components items

- '46 'the cost of the Performance Bond provided under Option X13'
- '47 Payments for the provision and use in the Working Areas of water, gas and electricity'
- '48 Payments for buying or leasing land, compensation for loss of crops or buildings, royalties, inspection certificates, charges for access to the Working Areas, facilities for visits to the Working Areas by Others'

PART TWO – DATA PROVIDED BY THE CONTRACTOR

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

1 General	
The Contractor is	
Name	Robertson (Fill in division)
Address for communications	
Address for electronic communications	Kevin.stewart@robertson.co.uk
The fee percentage is	Combined % 2.84
The working areas are	
The key persons are	
Name (1)	
Job	
Responsibilities	
Qualifications	
Experience	
Name (2)	
Job	
Responsibilities	
Qualifications	
Experience	
The following matters will be included in the Ea	arly Warning Register

2 The Contractor's mai	n responsibilities		
If the <i>Contractor</i> is to provide Scope for its design	The Scope provided by the <i>Contractor</i> for its design is in		
3 Time			
If a programme is to be identified in the Contract Data	The programme identified in the Contract Data is		
If the Contractor is to decide the completion date for the whole of the works	The completion date for the whole of the works		
5 Payment			
	The activity schedule is		
	The tendered total of the Prices is		
Resolving and avoiding	disputes		
f Option W1 or W2 is used T	he Senior Representatives of the Contractor are	е	
	Name(1)		
	Address for communications		
	Address for electronic communications		
	Name(2)		
	Address for communications		
	Address for electronic communications		
If Option W3 is used T	he Contractor's nomination for the Dispute Avoi	idance Board is	3
	Name		
	Address for electronic communications		

X10: Information mode	elling		
If Option X10 is used			
If an information execution plan is to be identified in the Contract Data	The information execution plan iden the Contract Data is	tified in	
Y(UK)1: Project Bank	Account		
If Option Y(UK)1 is used	The project bank is		
	named suppliers are		
Data for the Short Sch	edule of Cost Components		
	The people rates are		
	category of person unit	ra	ate
	See Commercial model		
The published list of Equipment is the edition of the Contact Date of the list published by			Civil Engineering Contractors Association (CECA)
	The published list of Equipment is the Contact Date of the list published		-70 % (state plus or minus)
	The rates for other Equipment are		
	Equipment rate		

category of person	rate				
				1	
]	
				<u>.</u>	
The rates for Defined (Cost of design	an outside the	- Workings A	reas are	
		gir outoido tin	, workingo / t	1000 010	
category of person	rate			<u>,</u>	
				<u>.</u>	
Fl		da		1	\A/- ulsius us Ausses
The categories of desi are included in Defined	gn people w d Cost are	nose travelin	g expenses to	o and from ti	ne working Areas

Listed below are various optional Appendice headings to be selected /added to on a project by project basis

(Project Title)

Contract Documentation

Construction Delivery Agreement

Contract Data: Part One

Option Z Clauses – The additional Conditions of Contract

Contract Data: Part Two

Appendix Part I	Works Information			

a) Employers Works Information

b) Contractors Works Information

Appendix Part II Site Investigation

Appendix Part iii Site Boundaries

Appendix Part iv Activity Schedule

Appendix Part v Contract Programme

Appendix Part vi Parent Company Guarantee

Appendix Part vii Performance Bond

Appendix Part viii Various Warranties

Appendix Part ix Project Band Account with Joining Deed and Trust Deed

Appendix Part x Vesting Agreement



Kevin Stewart

Framework Manager

M 07447 849 470

E k.stewart@robertson.co.uk

Robertson House

Castle Business Park, Stirling, FK9 4TZ

Contact us on 0845 266 7629 www.procurementhub.co.uk

Find us on social media



Theprocurementhub



procurement_hub



Procurement Hub

Part of Places for People

Group Support Centre, 4 The Pavilions,